TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER
REQUEST FOR TASK PLAN / TASK ORDER

NASS- TASK NO. AMENDMENT
QSS Group, Inc. 99124 ? 4 424-228-11-10-89 99

TASK TITLE: (NTE 8Q characters; include Project name)

EOS Chemistry Software Engineering Services

TECHNICAL REPRESEN V| M } . DATE ORG MalL PHONE
/, e CODE CODE
| A g[

Carver Audain 582 424 301-286-3501

BRANCH HEAD § }A M DATE CODE PHONE
Margaret Luce W -Rad 5}1‘) {‘?‘f 582 301-286-6527

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE {COTR) DATE CODE PHONE
%ed Huege! M/M Q. W /4—/77 568 301-286-2285
UFLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP DESIGNATED FAM:
‘{IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK]
{X] NO [ 1 YES Larry Moore o
The contractor shall identify and explain the reason fO.I: any deviations, exceptions, {To be co;np/eted by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: MAY ! 2 ’999
The contractor shall complete and submit the required Reps and Certs. i
Contractor will develop specification or statement of work under this task for a future procurement. [X]1 NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [X] NO [ ] YES I 1 NA
Government Furnished Property/Facilities: [X] NO { 1 YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onsite only)
Onsite Performance: [ 1'No [X] YES If yes: [ 1 TOTAL * [X] PARTIAL
. If partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached: [ ] NO {X1 YES
Highlighted ContraCt Clauses: fto be completed by Contracting Officer}

Per Clause H. 14, Task Ordering Procedure, subparagraph (f), the effective date
of this task order shall be May 12, 1999.

INCENTIVE FEE STRUCTUR (check one)
{See Contract NASB-99124, Attachment K, Incentive Fee Plan)

___No.1 ___No.2 _X_No.3 ___No.4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
" Technical 75 % 25% 50% 25% %

{To be completed by Contracting Officer)

The target cost of this task orderis $93,921

The target fee of this task orderis $__ 6,105

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 100,026

The maximum fee is $ 8,923 .
The minimum fee is $0. ’

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPOATS™

Lorrie L. Eakin

(%m (‘{ /C,J,dm : j/,é g«/”‘ﬁ Contracting Officer

SlGNATURE OF CONTRAQTING OFFlCER DATEI TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DAYE

GSFC FORM 703-1846 . 12/98 {OLDER VERSIONS ARE OBSOLETE)

DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASBISTANT TECHNICAL REPRESENTATIVE
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TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN | TASK ORDER

NASS- ) "TASK NO. AMENDMENT
QSS Group, Inc. 99124 74
Appficable paragraphs from contract Statement of Work: Function 2D6

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

1. Evaluate software management plans and requirements.

2. Identify and understand interfaces between EOSDIS and Chemistry, EOSDIS and the various Chemistry
science teams, Chemistry instruments and spacecraft, instruments and spacecraft operations facilities,
and spacecraft operations facility and spacecraft.

3. Review and critique software concept, requirements, specifications, design, assurance, test, maintenance, and
operations documents produced by spacecraft and instrument developers

*4. Participate in all status and technical reviews, and working group meetinés.

5. Review ICDs, identify inconsistencies and advise on resolution, or better approaches. Assist in development
of ICDs, Ensure compliance with ICDs. Recommend changes to ICDs where necessary to accommodate

requirements changes.
6. Provide written comments on reviews and critique of software.
7. Provide written reports on progress of technical issues and assessment of status.

The following travel is required: 5 trips for technical design reviews:
1 person, 1 trip to Boulder, Colorado (3 days)
1 person, 1 trip to Los Angeles area of California (1 week)
1 person, 2 trips to Los Angeles area of California (3 days)
1 person, 1 trip to Europe (Finland) for international instrument review

PERFORMANCE SPECIFICATIONS:
Plans shall be consistent with current GSFC management practices.

SURVEILLANCE PLAN:
Surveillance will consist of a combination of insight and oversight. This is necessary to accommodate unforseeable

changes on Project needs and priorities. Occasionally it will be necessary to evaluate progress of work being
done and redirect the path of investigation. At other times, merely evaluating the weekly report will be sufficient.

APPLICABLE DOCUMENTS:
Chemistry Software Management Plan 424-12-00-01
Chemistry Instrument Software Management Requirements Document 424-28-11-01

TASK END DATE: 11/30/29

MILESTONES/DELIVERABLES AND DATES:

Report: Status and assessments of ongoing activities and plans for future activities: Weekly

PERFORMANCE STANDARDS:
Schedule: On-time delivery of weekly report
Technical: ATR's acceptance of weekly report
FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Carver Audain, building 16W, room N8K




